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REQUEST FOR QUOTATIONS – RESIDENTIAL REFURBISHMENT 

SEI300-15-Q-0023 

A.  PRICE 

 The Contractor shall complete all work, including furnishing all labor, material, equipment and 

services required under this purchase order, to carry out residential refurbishment and associated 

remedial works for the following firm fixed price and within the time specified.  This price shall 

include all labor, materials, all insurances, overhead and profit. See attachment # 1. 

 

Total Price (including all labor, materials, overhead and profit) 

 

 

EURO:  

A.1   VALUE ADDED TAX  

VALUE ADDED TAX (VAT).  The Contractor shall include VAT as a separate charge on the 

Invoice and as a separate line item in Section B.    

B. SCOPE OF WORK 

The character and scope of the work are set forth in the contract.  The Contractor shall furnish 

and install all materials required by this contract.  

In case of differences between small and large-scale drawings, the latter will govern.  Where a 

portion of the work is drawn in detail and the remainder of the work is indicated in outline, the 

parts drawn in detail shall apply also to all other portions of the work.  

C. PACKAGING AND MARKING  

Mark materials delivered to the site as follows:  

                             U.S. Ambassador’s Residence, Phoenix Park, Dublin 8  

Items shall be marked for the attention of  “The Facilities Management Office” 

D.  INSPECTION AND ACCEPTANCE  

D.1 The Contracting Officer’s Representative (COR), or his/her authorized representatives, 

will inspect from time to time the services being performed and the supplies furnished to 

determine whether work is being performed in a satisfactory manner, and that all supplies are of 

acceptable quality and standards.  

The Contractor shall be responsible for any countermeasures or corrective action, within the 

scope of this contract, which may be required by the Contracting Officer as a result of such 

inspection.  
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D.2 FAR 52.246-12 - INSPECTION OF CONSTRUCTION (AUG 1996)  

(a) Definition: "Work" includes, but is not limited to, materials, workmanship, and manufacture 

and fabrication of components.  

(b) The Contractor shall maintain an adequate inspection system and perform such inspections as 

will ensure that the work performed under the contract conforms to contract requirements. The 

Contractor shall maintain complete inspection records and make them available to the 

Government. All work shall be conducted under the general direction of the Contracting Officer 

and is subject to Government inspection and test at all places and at all reasonable times before 

acceptance to ensure strict compliance with the terms of the contract.  

(c) Government inspections and tests are for the sole benefit of the Government and do not  

(1) Relieve the Contractor of responsibility for providing adequate quality control measures;  

(2) Relieve the Contractor of responsibility for damage to or loss of the material before 

acceptance.  

(3) Constitute or imply acceptance; or  

(4) Affect the continuing rights of the Government after acceptance of the completed work under 

paragraph (i) of this section.  

(d) The presence or absence of a Government inspector does not relieve the Contractor from any 

contract requirement, nor is the inspector authorized to change any term or condition of the 

specification without the Contracting Officer's written authorization.  

(e) The Contractor shall promptly furnish, at no increase in contract price, all facilities, labor, 

and material reasonably needed for performing such safe and convenient inspections and tests as 

may be required by the Contracting Officer. The Government may charge to the Contractor any 

additional cost of inspection or test when work is not ready at the time specified by the 

Contractor for inspection or test, or when prior rejection makes re-inspection or retest necessary. 

The Government shall perform all inspections and tests in a manner that will not unnecessarily 

delay the work. Special, full-size, and performance tests shall be performed as described in the 

contract.  

(f) The Contractor shall, without charge, replace or correct work found by the Government not to 

conform to contract requirements, unless in the public interest the Government consents to 

accept the work with an appropriate adjustment in contract price. The Contractor shall promptly 

segregate and remove rejected material from the premises.  

(g) If the Contractor does not promptly replace or correct rejected work, the Government may --  

(1) By contract or otherwise, replace or correct the work and charge the cost to the Contractor; or  

(2) Terminate for default the Contractor's right to proceed.  

(h) If, before acceptance of the entire work, the Government decides to examine already 

completed work by removing it or tearing it out, the Contractor, on request, shall promptly 

furnish all necessary facilities, labor, and material. If the work is found to be defective or non-

conforming in any material respect due to the fault of the Contractor or its subcontractors, the 

Contractor shall defray the expenses of the examination and of satisfactory reconstruction. 

However, if the work is found to meet contract requirements, the Contracting Officer shall make 

an equitable adjustment for the additional services involved in the examination and 

reconstruction, including, if completion of the work was thereby delayed, an extension of time.  

(i) Unless otherwise specified in the contract, the Government shall accept, as promptly as 

practicable after completion and inspection, all work required by the contract or that portion of 

the work the Contracting Officer determines can be accepted separately. Acceptance shall be 
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final and conclusive except for latent defects, fraud, gross mistakes amounting to fraud, or the 

Government's rights under any warranty or guarantee. 

 

D. 3   SUBSTANTIAL COMPLETION  

(a) "Substantial Completion" means the stage in the progress of the work as determined and 

certified by the Contracting Officer in writing to the Contractor, on which the work (or a portion 

designated by the Government) is sufficiently complete and satisfactory.  Substantial completion 

means that the property may be occupied or used for the purpose for which it is intended, and 

only minor items such as touch-up, adjustments, and minor replacements or installations remain 

to be completed or corrected which:  

(1) do not interfere with the intended occupancy or utilization of the work, and   

(2) can be completed or corrected within the time period required for final completion.  

(b) The "date of substantial completion" means the date determined by the Contracting Officer or 

authorized Government representative as of which substantial completion of the work has been 

achieved.  

Use and Possession upon Substantial Completion - The Government shall have the right to take 

possession of and use the work upon substantial completion.  Upon notice by the Contractor that 

the work is substantially complete (a Request for Substantial Completion) and an inspection by 

the Contracting Officer or an authorized Government representative (including any required 

tests), the Contracting Officer shall furnish the Contractor a Certificate of Substantial 

Completion.  The certificate will be accompanied by a Schedule of Defects listing items of work 

remaining to be performed, completed or corrected before final completion and 

acceptance.  Failure of the Contracting Officer to list any item of work shall not relieve the 

Contractor of responsibility for complying with the terms of the contract.  The Government's 

possession or use upon substantial completion shall not be deemed an acceptance of any work 

under the contract.  

D. 3.1 FINAL COMPLETION AND ACCEPTANCE  

D.3.  2  "Final completion and acceptance" means the stage in the progress of the work as 

determined by the Contracting Officer and confirmed in writing to the Contractor, at which all 

work required under the contract has been completed in a satisfactory manner, subject to the 

discovery of defects after final completion, and except for items specifically excluded in the 

notice of final acceptance.  

D.3..3 The "date of final completion and acceptance" means the date determined by the 

Contracting Officer when final completion of the work has been achieved, as indicated by 

written notice to the Contractor.  
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D.3.4 FINAL INSPECTION AND TESTS.  The Contractor shall give the Contracting Officer at 

least two (2) days advance written notice of the date when the work will be fully completed and 

ready for final inspection and tests.  Final inspection and tests will be started not later than the 

date specified in the notice unless the Contracting Officer determines that the work is not ready 

for final inspection and so informs the Contractor.  

D.3.5 FINAL ACCEPTANCE.  If the Contracting Officer is satisfied that the work under the 

contract is complete (with the exception of continuing obligations), the Contracting Officer shall 

issue to the Contractor a notice of final acceptance and make final payment upon:  

* Satisfactory completion of all required tests,   

* A final inspection that all items by the Contracting Officer listed in the Schedule of Defects 

have been completed or corrected and that the work is finally complete (subject to the discovery 

of defects after final completion), and   

* Submittal by the Contractor of all documents and other items required upon completion of the 

work, including a final request for payment (Request for Final Acceptance).  

D4.  QUALITY ASSURANCE AND QUALITY CONTROL  

D.4.1. Introduction: The Contractor shall establish and maintain a project-specific Quality 

Management Program (QMP) which defines and implements a quality system. The quality 

system is a documented organizational process which describes responsibilities, procedures, and 

resources for providing quality control and quality assurance on a project. Effectiveness of the 

QMP is achieved through adequate planning, forceful direction, and checking in the sense of 

measurement and evaluation. The QMP applies to the control of quality throughout all areas of 

contract performance.  

D.4.1.2 Quality Management Program: The Contractor’s QMP shall be COR-approved to 

provide employees, consultants, and/or joint-venture partners with established, uniform 

procedures for production of project data and documents throughout the construction process. 

Principal functions of the QMP are the following:  

D.4.1.2.1 Quality Control (QC): Operational techniques and activities that are used to fulfill 

requirements for quality.  

D.4.1.2.2 Quality Assurance (QA): Documentation of planned and systematic actions required to 

provide confidence that the services provided are based on project requirements and satisfy 

stated requirements for quality. 

D.4.1.3 Audits After award of the Contract, the Government may perform audits of the 

Contractor’s QMP to periodically assess conformance with the QMP in accordance with the 

provisions of Section E of the contract. Disapproval of the program, or major portions, may 

cause delay in progress of the project’s development or, in some cases, withholding acceptance 

of the Contractor’s performed services. The Government may examine the Contractor’s existing 

quality system prior to award of this contract as part of a pre-contract assessment, in order to 

determine the ability of the Contractor to satisfy the “quality” requirements of this contract.  

D.4.1.4 Agreement on Quality Assurance the Contractor shall develop a clear understanding with 

all his consultants on quality assurance matters for which the consultants are responsible, and the 
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quality assurance program of the consultants shall be integrated with that of the Contractor of 

record.  

D.4.1.5 QMP Submittal Requirements the QMP shall be structured and developed to include the 

following minimum requirements:  

D.4.1.5.1 Organizational Structure The Contractor shall define and submit a QMP organizational 

structure within 30 days of contract award, including charts and a description of responsibilities 

of key persons who will perform the services. Persons responsible for interface with the 

Government, including the security manager and QMP Manager must be identified. A separate 

list should also include all team members, including consultants with telephone and email 

addresses. If less than three (3) personnel will be engaged in this construction project, the 

requirements of Section D.4.1.5.1 may be waived by the Government. 

Offeror’s shall provide a preliminary Quality Management Program (QMP) as part of 

their proposal  
Submission required:  

Construction/works: Ten (10) calendar days after contract award. 

D.4.1.5.2 Quality Policy: The Contractor shall have a stated corporate quality policy. This policy 

shall be consistent with the Contractor’s quality policy in the QMP. Necessary measures shall be 

taken by the Contractor to ensure that the corporate quality policy is understood, implemented, 

and maintained by all employees of the Contractor and the Contractor’s subcontractors.  

D.4.1.5.3 Building Standards Construction must comply with the building codes and standards 

and applicable design criteria, (see section J). Inconsistencies among codes and standards shall 

be brought to the COR’s attention in writing. The PM/PD will resolve any inconsistencies  

D.4.1.5.4 Other Procedures: Other procedures shall address management, procurement activities, 

construction management, quality records, and audits.  

D.4.1.5.5 Security and Communications Interface: The Contractor’s QMP shall provide for 

integration of security and communications requirements into the project.  

D.4.1.5.6 Document Control: The QMP shall ensure that documents, including subsequent 

changes, will be reviewed for adequacy, approved for release by authorized personnel, and 

properly conveyed to the Government. Persons responsible for reviewing, approving, and 

releasing new and revised documents shall be identified. 

D.4.1.5.7 Administration: The Administration of the quality program shall be vested in a 

responsible, authoritative element of the organization with a clear access to management. The 

organization shall be staffed by technically competent personnel with sufficient authority to 

ensure that quality requirements are consistently maintained.  

D.4.2 CONSTRUCTION QUALITY ASSURANCE AND QUALITY CONTROL  

D.4.2.1 The Contractor shall institute an appropriate inspection system including checklists of 

duties to be carried out, ensuring these duties are carried out by the supervisory staff and senior 

employees, and carrying out weekly inspections to determine whether the various services are 

being performed according to the contract requirements. Copies of the weekly inspection reports 

shall be provided to the COR seven (7) days after end of weekly period.  Should the total 

timeframe for execution of this construction project be less than 14 days the requirements of this 

Section D.4.2.1 may be waived by the Government and instead there will be just one final 

inspection at the completion of the project. 
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D.4.2.2 Any shortcomings and/or substandard conditions noted in such inspections shall be 

promptly corrected and improved; any conditions beyond the responsibility of the Contractor 

shall be brought to the attention of the Contracting Officer or COR, for disposition.  

D.4.2.3 Monthly Report: The Contractor shall render a monthly progress report and pictures 

(significant items), summing up observations resulting from the inspections, progress, difficulties 

or irregularities encountered, resolution of problems, measures taken to improved conditions, 

recommendations, and other matters related to this contract. This monthly report shall be 

submitted to the COR, together with the Contractor’s monthly invoice. Should the total 

timeframe for execution of this construction project be less than 14 days the requirements of this 

Section D.4.2.3 may be waived by the Government. 

 

D.4.2.4 Inspection by Government: The services being performed hereunder and the supplies 

furnished will be inspected from time to time by the COR, or his/her authorized representatives, 

to determine that all work is being performed in a satisfactory manner, and that all supplies are of 

acceptable quality and standards. 

E. DELIVERIES OR PERFORMANCE  

52.211-10      COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK  

(APR 1984)  

 The Contractor shall be required to:  

(a) commence work under this contract within  ten (14) calendar days after the date the 

Contractor receives a written  notice to proceed (NTP),  

(b) prosecute the work diligently, and,  

(c) complete the entire work ready for use not later than  one hundred (100) days after NTP.  

 The time stated for completion shall include final cleanup of the premises.   

 

52.211-12     LIQUIDATED DAMAGES - CONSTRUCTION (SEPT 2000)  

 (a) If the Contractor fails to complete the work within the time specified in the contract, or any 

extension, the Contractor shall pay liquidated damages to the Government in the amount of one 

hundred (100) Euro for each calendar day of delay until the work is completed or accepted.  

 (b) If the Government terminates the Contractor’s right to proceed, liquidated damages will 

continue to accrue until the work is completed.  These liquidated damages are in addition to 

excess costs of repurchase under the Default clause.  
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CONTRACTOR'S SUBMISSION OF CONSTRUCTION SCHEDULES  

 (a)  The time for submission of the schedules referenced in FAR 52.236-15, "Schedules for 

Construction Contracts", paragraph (a), is hereby modified to reflect the due date for submission 

as "fifteen (15) calendar days after receipt of an executed contract".  

 (b)  These schedules shall include the time by which shop drawings, product data, samples and 

other submittals required by the contract will be submitted for approval.     

 (c)  The Contractor shall revise such schedules (1) to account for the actual progress of the 

work, (2) to reflect approved adjustments in the performance schedule, and (3) as required by the 

Contracting Officer to achieve coordination with work by the Government and any separate 

contractors used by the Government.  The Contractor shall submit a schedule, which sequences 

work so as to minimize disruption at the job site.   

 (d)  All deliverables shall be in the English language and any system of dimensions (English or 

metric) shown shall be consistent with that used in the contract.  No extension of time shall be 

allowed due to delay by the Government in approving such deliverables if the Contractor has 

failed to act promptly and responsively in submitting its deliverables.  The Contractor shall 

identify each deliverable as required by the contract.  

 (e)  Acceptance of Schedule:  When the Government has accepted any time schedule; it shall be 

binding upon the Contractor.  The completion date is fixed and may be extended only by a 

written contract modification signed by the Contracting Officer.  Acceptance or approval of any 

schedule or revision thereof by the Government shall not:  

(1) Extend the completion date or obligate the Government to do so,  

(2) Constitute acceptance or approval of any delay, or  

(3) Excuse the Contractor from or relieve the Contractor of its obligation to maintain the 

progress of the work and achieve final completion by the established completion date.  

NOTICE OF DELAY  

If the Contractor receives a notice of any change in the work, or if any other conditions arise 

which are likely to cause or are actually causing delays which the Contractor believes may result 

in late completion of the project, the Contractor shall notify the Contracting Officer.  The 

Contractor’s notice shall state the effect, if any, of such change or other conditions upon the 

approved schedule, and shall state in what respects, if any, the relevant schedule or the 

completion date should be revised.  The Contractor shall give such notice promptly, not more 

than ten (10) days after the first event giving rise to the delay or prospective delay.  Only the 

Contracting Officer may make revisions to the approved time schedule.  

NOTICE TO PROCEED  
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 (a)  After receiving and accepting any bonds or evidence of insurance, the Contracting Officer 

will provide the Contractor a written Notice to Proceed.  The Contractor must then prosecute the 

work, commencing and completing performance not later than the time period established in the 

contract.  (b)  It is possible that the Contracting Officer may elect to issue the Notice to Proceed 

before receipt and acceptance of any bonds or evidence of insurance.  Issuance of a Notice to 

Proceed by the Government before receipt of the required bonds or insurance certificates or 

policies shall not be a  waiver of the requirement to furnish these documents.  

WORKING HOURS  

 All work shall be performed during normal business hours; 08:00 – 17:00.  Other hours, if 

requested by the Contractor, may be approved by the Contracting Officer's Representative 

(COR).  The Contractor shall give 24 hours in advance to COR who will consider any deviation 

from the hours identified above.  Changes in work hours, initiated by the Contractor, will not be 

a cause for a price increase.  

PRECONSTRUCTION/WORKS CONFERENCE  

A preconstruction/works conference will be held five (5) days after contract award at U.S. 

Embassy, Ambassador’s Residence, Phoenix Park, Dublin 8, to discuss the schedule, submittals, 

notice to proceed, mobilization and other important issues that affect construction progress.  See 

FAR 52.236-26, Preconstruction Conference.    

DELIVERABLES - The following items shall be delivered under this contract:  

CO = Contracting Officer  

COR = Contracting Officer’s Representative  

CNTP = Construction Notice to Proceed 

Description  Qty  Delivery Date  Deliver to:  

H.2.4 Insurance  1  Within 5 calendar days after 

contract award  

CO  

H.12.1 Safety Plan  1  Within 5 calendar days after 

contract award  

COR  

F.3 Construction/works Schedule  1  Within 5 calendar days after 

contract award  

COR  

H.15.1 Submittal Register  1  Within 5 calendar days after 

contract award  

COR  

H.14.4 Bios on Personnel  1  Within 5 calendar days after 

contract award 

  

COR  

E.5 Quality Management Plan  1  10 calendar days after Contract 

award  

COR  

 

 

E.4 Request for Final  

Completion Inspection  

1  2 workdays before inspection  COR  
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H.4.4 & C.4.1 As-Built Drawings, if 

required  

1  30 calendar days after final 

inspection but before the final 

invoice  

COR  

C.4.4.1 Project Completion Photography  1  After final completion but before 

final acceptance  

COR  

E.4.3 Final Acceptance Release  1  With invoice  CO 

 

F.  ADMINISTRATIVE DATA  

F.1 Contracting Officer: Caroline E. Harley  

Telephone Number: 353-1-2375870  

 

Contract Administrator: Emmet J. Downey 

Telephone Number: 353-1-2375871 

 

Contracting Officer's Representative (COR): Martin P. Nolan 

Telephone Number: 353-1-6306242 

F.2 652.242-70 CONTRACTING OFFICER'S REPRESENTATIVE (COR) (AUG 1999)  

(a)  The Contracting Officer may designate in writing one or more Government employees, by 

name or position title, to take action for the Contracting Officer under this contract. Each 

designee shall be identified as a Contracting Officer’s Representative (COR). Such 

designation(s) shall specify the scope and limitations of the authority so delegated; provided, that 

the designee shall not change the terms or conditions of the contract, unless the COR is a 

warranted Contracting Officer and this authority is delegated in the designation.  

(b)  The COR for this contract is the Facility Maintenance Supervisor  

F3. PAYMENT: The Contractor's attention is directed to Section H, 52.232-5, "Payments Under 

Fixed-Price Construction Contracts".  The following elaborates on the information contained in 

that clause.  

 Requests for payment may be made upon completion of the work.   

 After receipt of the Contractor's request for payment, and on the basis of an inspection of the 

work, the Contracting Officer shall approve the invoice for payment.  If the Contracting Officer 

does not approve payment of the full amount applied for the Contracting Officer shall advise the 

Contractor as to the reasons.  

 Under the authority of 52.232-27(a), the 14 day period identified in FAR 52.232-27(a)(1)(i)(A) 

is hereby changed to 30 days.  

 Payment office: U.S. Embassy, Accounts Dept., 42 Elgin Road, Ballsbridge, Dublin 4 
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The Contractor shall show Value Added Tax (VAT) as a separate item on invoices submitted for 

payment.  

F.3.1 Payments to Subcontractors  
The Contractor shall make timely payment from the proceeds of the final payment for which 

request is being made, to his subcontractors and suppliers in accordance with the Contractor's 

contractual arrangements with them.  

Along with the final invoice, the Contractor shall furnish the following certification, or payment 

shall not be made: (However, the Contractor may elect to delete paragraph (4) from the 

certification.)  

"I hereby certify, to the best of my knowledge and belief, that --  

(1) The amounts requested are only for performance in accordance with the specifications, terms, 

and conditions of the contract;  

(2) All payments due to subcontractors and suppliers will be made from the payment received 

under the contract, and timely payments will be made from the proceeds of the payment covered 

by this certification, in accordance with subcontract agreements and the requirements of chapter 

39 of Title 31, United States Code;  

(3) This request for progress payments does not include any amounts which the prime contractor 

intends to withhold or retain from a subcontractor or supplier in accordance with the terms and 

conditions of the subcontract; and Underground Fuel Storage Tank Replacement Solicitation No. 

SGE500-14-R-0054 Page 21 of 75 U.S. Embassy Dublin, Ireland  

(4) This certification is not to be construed as final acceptance of a subcontractor's performance.  

_________________________________________  

(Name)  

_________________________________________  

(Title)  

_________________________________________  

(Date)"  

F.3.1.1 Evaluation  
Following receipt of the Contractor's request for payment, and on the basis of an inspection of 

the work, the COR shall make a determination as to the amount which, in his/her opinion, is then 

due. In the event the COR does not approve payment of the full amount applied for, the COR 

shall advise the Contractor of the reasons therefore.  

F.3.1.2 Additional Withholding  
Independently of monies retained by the Government under FAR 52.232-5, or otherwise as 

permitted to be retained under this contract, the Government may withhold from payments due 

the Contractor any amounts considered necessary to cover:  

(a) Wages or other amounts due the Contractor's employees on this project;  

(b) Wages or other amounts due employees of subcontractors on this project;  

(c) Amounts due suppliers of materials or equipment for this project; and  

(d) Any other amounts for which the Contractor may be held liable under this contract, including 

but not limited to the actual or prospective costs of correction of defective work and prospective 

liquidated damages when the Contractor has failed to make adequate progress.  

 

F.4. ADVANCE PAYMENT  
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Advance Payments shall not be authorized during the performance of this contract. 

G. SPECIAL REQUIREMENTS  

G.1.0   PERFORMANCE/PAYMENT PROTECTION – There are no performance/payment 

protection requirements for execution of this contract. 

G.2.0 INSURANCE - The Contractor is required by FAR 52.228-5, "Insurance - Work on a 

Government Installation" to provide whatever insurance is legally necessary.  The Contractor 

shall at its own expense provide and maintain during the entire performance period the following 

insurance amounts:  

G.2.1 GENERAL LIABILITY (includes premises/operations, collapse hazard, products, 

completed operations, contractual, independent contractors, broad form property damage, 

personal injury) :  

 

(1)  BODILY INJURY, ON OR OFF THE SITE, IN U.S. DOLLARS, MINIMUM REQUIREMENT 

Per Occurrence USD 2,000,000.00 or EURO equivalent 

Cumulative USD 5,000,000.00 or EURO equivalent 

(2)  PROPERTY DAMAGE, ON OR OFF THE SITE, IN U.S. DOLLARS 

Per Occurrence USD 2,000,000.00 or EURO equivalent 

Cumulative USD 5,000,000.00 or EURO equivalent 

 

G.2.2 The foregoing types and amounts of insurance are the minimums required.  The Contractor 

shall obtain any other types of insurance required by local law or that are ordinarily or 

customarily obtained in the location of the work.  The limit of such insurance shall be as 

provided by law or sufficient to meet normal and customary claims.  

G.2.3 The Contractor agrees that the Government shall not be responsible for personal injuries or 

for damages to any property of the Contractor, its officers, agents, servants, and employees, or 

any other person, arising from and incident to the Contractor's performance of this contract.  The 

Contractor shall hold harmless and indemnify the Government from any and all claims arising 

therefrom, except in the instance of gross negligence on the part of the Government.  

G.2.4 The Contractor shall obtain adequate insurance for damage to, or theft of, materials and 

equipment in insurance coverage for loose transit to the site or in storage on or off the site.  

G.2.5 The general liability policy required of the Contractor shall name "the United States of 

America, acting by and through the Department of State", as an additional insured with respect to 

operations performed under this contract.  
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G.3.0 DOCUMENT DESCRIPTIONS  

G.3.1 SUPPLEMENTAL DOCUMENTS:  The Contracting Officer shall furnish from time to 

time such detailed drawings and other information as is considered necessary, in the opinion of 

the Contracting Officer, to interpret, clarify, supplement, or correct inconsistencies, errors or 

omissions in the Contract documents, or to describe minor changes in the work not involving an 

increase in the contract price or extension of the contract time.  The Contractor shall comply with 

the requirements of the supplemental documents, and unless prompt objection is made by the 

Contractor within 20 days, their issuance shall not provide for any claim for an increase in the 

Contract price or an extension of contract time.  

G.3.1.1.  RECORD DOCUMENTS.  The Contractor shall maintain at the project site:  

(1)  a current marked set of Contract drawings and specifications indicating all interpretations 

and clarification, contract modifications, change orders, or any other departure from the contract 

requirements approved by the Contracting Officer; and,  

(2)  a complete set of record shop drawings, product data, samples and other submittals as 

approved by the Contracting Officer.    

G.3.1.2 .  "As-Built" Documents:  After final completion of the work, but before final acceptance 

thereof, the Contractor shall provide:  

(1)  a complete set of "as-built" drawings, based upon the record set of drawings, marked to 

show the details of construction as actually accomplished; and,   

(2)  record shop drawings and other submittals, in the number and form as required by the 

specifications.   

G.4.0 LAWS AND REGULATIONS - The Contractor shall, without additional expense to the 

Government, be responsible for complying with all laws, codes, ordinances, and regulations 

applicable to the performance of the work, including those of the host country, and with the 

lawful orders of any governmental authority having jurisdiction.  Host country authorities may 

not enter the construction site without the permission of the Contracting Officer.  Unless 

otherwise directed by the Contracting Officer, the Contractor shall comply with the more 

stringent of the requirements of such laws, regulations and orders and of the contract.  In the 

event of a conflict between the contract and such laws, regulations and orders, the Contractor 

shall promptly advise the Contracting Officer of the conflict and of the Contractor's proposed 

course of action for resolution by the Contracting Officer.    

G.4.1 The Contractor shall comply with all local labor laws, regulations, customs and practices 

pertaining to labor, safety, and similar matters, to the extent that such compliance is not 

inconsistent with the requirements of this contract.  
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G.4.2 The Contractor shall give written assurance to the Contracting Officer that all 

subcontractors and others performing work on or for the project have obtained all requisite 

licenses and permits.  

G.4.3 The Contractor shall submit proper documentation and evidence satisfactory to the 

Contracting Officer of compliance with this clause.  

G.5.0 CONSTRUCTION/WORKS PERSONNEL - The Contractor shall maintain discipline at 

the site and at all times take all reasonable precautions to prevent any unlawful, riotous, or 

disorderly conduct by or among those employed at the site.  The Contractor shall ensure the 

preservation of peace and protection of persons and property in the neighborhood of the project 

against such action.  The Contracting Officer may require, in writing that the Contractor remove 

from the work any employee that the Contracting Officer deems incompetent, careless, 

insubordinate or otherwise objectionable, or whose continued employment on the project is 

deemed by the Contracting Officer to be contrary to the Government's interests.  

G.5.1 If the Contractor has knowledge that any actual or potential labor dispute is delaying or 

threatens to delay the timely performance of this contract, the Contractor shall immediately give 

notice, including all relevant information, to the Contracting Officer.  

G.5.2 After award, the Contractor has ten calendar days to submit to the Contracting Officer a 

list of workers and supervisors assigned to this project for the Government to conduct all 

necessary security checks.  For each individual the list shall include:  

                Full Name  

                Place and Date of Birth  

                Current Address  

                Identification number  

             

 Failure to provide any of the above information may be considered grounds for rejection  

and/or resubmittal of the application.  G.5.3 The Contractor shall provide an English speaking 

supervisor on site at all times.  This position is considered as key personnel under this purchase 

order.  

G.6.0 Materials and Equipment - All materials and equipment incorporated into the work shall be 

new and for the purpose intended, unless otherwise specified.  All workmanship shall be of good 

quality and performed in a skillful manner that will withstand inspection by the Contracting 

Officer.  
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G.7.0 SPECIAL WARRANTIES  

G.7.1 Any special warranties that may be required under the contract shall be subject to the 

stipulations set forth in 52.246-21, "Warranty of Construction", as long as they are not in 

conflict.  

G.7.2 The Contractor shall obtain and furnish to the Government all information required to 

make any subcontractor's, manufacturers, or supplier's guarantee or warranty legally binding and 

effective.  The Contractor shall submit both the information and the guarantee or warranty to the 

Government in sufficient time to permit the Government to meet any time limit specified in the 

guarantee or warranty, but not later than completion and acceptance of all work under this 

contract.  

G.8.0 EQUITABLE ADJUSTMENTS  

 Any circumstance for which the contract provides an equitable adjustment that causes a change 

within the meaning of paragraph (a) of the "Changes" clause shall be treated as a change under 

that clause; provided, that the Contractor gives the Contracting Officer prompt written notice 

(within 20 days) stating:  

(a) the date, circumstances, and applicable contract clause authorizing an equitable 

adjustment;and  

(b) that the Contractor regards the event as a changed condition for which an equitable 

adjustment is allowed under the contract.  

 The Contractor shall provide written notice of a differing site condition within 10 calendar days 

of occurrence following FAR 52.236-2, Differing Site Conditions.  

G.9.0 ZONING APPROVALS AND PERMITS  

 The Government shall be responsible for:  

* obtaining proper zoning or other land use control approval for the project  

* obtaining the approval of the Contracting Drawings and Specifications  

* paying fees due for the foregoing; and,   

* for obtaining and paying for the initial building permits.  
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H. CLAUSES  

 This contract incorporates one or more clauses by reference, with the same force and effect as if 

they were given in full text. Upon request, the Contracting Officer will make their full text 

available. Also, the full text of a clause may be accessed electronically at this/these 

address(es):  http://www.acquisition.gov/far/ or http://farsite.hill.af.mil/vffara.htm.  Please note 

these addresses are subject to change.    

If the Federal Acquisition Regulation (FAR) is not available at the locations indicated above, use 

the Department of State Acquisition website at http://www.statebuy.state.gov/ to access links to 

the FAR.  You may also use an internet “search engine” (for example, Google, Yahoo, Excite) to 

obtain the latest location of the most current FAR.  

The following Federal Acquisition Regulation clause(s) is/are incorporated by reference (48 CFR 

CH. 1):  

CLAUSE TITLE AND DATE  

52.202-1 DEFINITIONS (NOV 2013)  52.204-9 PERSONAL IDENTITY VERIFICATION OF 

CONTRACTOR PERSONNEL (JAN 2011)   

52.204-10 REPORTING EXECUTIVE COMPENSATION AND FIRST-TIER 

SUBCONTRACT AWARDS (JULY 2013)  

52.204-12  DATA UNIVERSAL NUMBERING SYSTEM NUMBER MAINTENANCE (DEC 

2012)  

52.204-13  SYSTEM FOR AWARD MANAGEMENT MAINTENANCE (JULY 2013)  

52.209-6 PROTECTING THE GOVERNMENT'S INTEREST WHEN SUBCONTRACTING 

WITH CONTRACTORS DEBARRED, SUSPENDED OR PROPOSED FOR DEBARMENT 

(AUG 2013)  

52.209-9 UPDATES OF INFORMATION REGARDING RESPONSIBILITY MATTERS 

(JULY 2013)  

52.213-4 TERMS AND CONDITIONS –SIMPLIFIED ACQUISITIONS (OTHER THAN 

COMMERCIAL ITEMS) (OCT 2014)  

52.216-7 ALLOWABLE COST AND PAYMENT (JUN 2013)  

52.222-1 NOTICE TO THE GOVERNMENT OF LABOR DISPUTES (FEB 1997)  

52.222-19 CHILD LABOR – COOPERATION WITH AUTHORITIES AND 

REMEDIES    (JAN 2014)  
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52.222-50 COMBATING TRAFFICKING IN PERSONS (FEB 2009)  

52.223-18 ENCOURAGING CONTRACTOR POLICIES TO BAN TEXT MESSAGING 

WHILE DRIVING (AUG 2011)  

52.225-13 RESTRICTIONS ON CERTAIN FOREIGN PURCHASES (JUNE 2008)  

52.225-14 INCONSISTENCY BETWEEN ENGLISH VERSION AND TRANSLATION OF 

CONTRACT (FEB 2000)  

 52.228-4 WORKERS’ COMPENSATION AND WAR-HAZARD INSURANCE OVERSEAS 

(APR 1984)  

52.228-5 INSURANCE - WORK ON A GOVERNMENT INSTALLATION (JAN 1997)  

52.228-11  PLEDGES OF ASSETS (JAN 2012)  

52.228-13 ALTERNATIVE PAYMENT PROTECTION (JULY 2000)  

52.228-14 IRREVOCABLE LETTER OF CREDIT (NOV 2014)  

52.229-6 TAXES - FOREIGN FIXED-PRICE CONTRACTS (FEB 2013)  

52.229-7 TAXES- FIXED PRICE CONTRACTS WITH FOREIGN GOVERNMENTS (FEB 

2013)  

52.232-5 PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS       (MAY 

2014)  

52.232-8 DISCOUNTS FOR PROMPT PAYMENT (FEB 2002)  

52.232-11 EXTRAS (APR 1984)  

52.232-18 AVAILABILITY OF FUNDS (APR 1984)  

52.232-22 LIMITATION OF FUNDS (APR 1984)  

52.232-25 PROMPT PAYMENT (JULY 2013)  

52.232-27 PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS (MAY 2014)  

52.232-33 PAYMENT BY ELECTRONIC FUNDS TRANSFER - SYSTEM FOR AWARD 

MANAGEMENT (JULY 2013)  

52.232-34  PAYMENT BY ELECTRONIC FUNDS TRANSFER – OTHER THAN     SYSTEM 

FOR AWARD MANAGEMENT (JULY 2013)  
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52.233-1 DISPUTES (MAY 2014) Alternate I (DEC 1991)  

52.233-3 PROTEST AFTER AWARD (AUG 1996)  

52.236-2 DIFFERING SITE CONDITIONS (APR 1984)  

52.236-3 SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK    (APR 

1984)  

52.236-5 MATERIAL AND WORKMANSHIP (APR 1984)  

52.236-6 SUPERINTENDENCE BY THE CONTRACTOR (APR 1984)  

52.236-7 PERMITS AND RESPONSIBILITIES (NOV 1991)  

52.236-8 OTHER CONTRACTS (APR 1984)  

52.236-9 PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, 

UTILITIES, AND IMPROVEMENTS (APR 1984)  

52.236-10 OPERATIONS AND STORAGE AREAS (APR 1984)  

52.236-11 USE AND POSSESSION PRIOR TO COMPLETION (APR 1984)  

52.236-12 CLEANING UP (APR 1984)  

52.236-14 AVAILABILITY AND USE OF UTILITY SERVICES (APR 1984)  

52.236-15 SCHEDULES FOR CONSTRUCTION CONTRACTS (APR 1984)  

52.236-21 SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (FEB 1997)  

52.236-26 PRECONSTRUCTION CONFERENCE (FEB 1995)  

52.242-14 SUSPENSION OF WORK (APR 1984)  

52.243-4 CHANGES (JUN 2007)  

52.243-5 CHANGES AND CHANGED CONDITIONS (APR 1984)  

52.244-6 SUBCONTRACTS FOR COMMERCIAL ITEMS (JULY 2014)  

52.245-2 GOVERNMENT PROPERTY INSTALLATION OPERATION SERVICES (APR 

2012)  

52.245-9 USE AND CHARGES (APR 2012)  
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52.246-12 INSPECTION OF CONSTRUCTION (AUG 1996)  

52.246-17  WARRANTY OF SUPPLIES OF A NONCOMPLEX NATURE (JUN 2003)  

52.246-21 WARRANTY OF CONSTRUCTION (MAR 1994)  

52.249-2 TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-PRICE) 

(APR 2012) Alternate I (SEPT 1996)  

52.249-10  DEFAULT (FIXED-PRICE CONSTRUCTION) (APR 1984)  

52.249-14 EXCUSABLE DELAYS (APR 1984)  

The following Department of State Acquisition Regulation (DOSAR) clause(s) is/are set forth in 

full text:  

652.204-70  DEPARTMENT OF STATE PERSONAL IDENTIFICATION CARD ISSUANCE 

PROCEDURES (MAY 2011)  

(a) The Contractor shall comply with the Department of State (DOS) Personal Identification 

Card Issuance Procedures for all employees performing under this contract who require frequent 

and continuing access to DOS facilities, or information systems.  The Contractor shall insert this 

clause in all subcontracts when the subcontractor’s employees will require frequent and 

continuing access to DOS facilities, or information systems.    

(b) The DOS Personal Identification Card Issuance Procedures may be accessed at 

http://www.state.gov/m/ds/rls/rpt/c21664.htm .  

652.229-71 PERSONAL PROPERTY DISPOSITION AT POSTS ABROAD (AUG 1999)  

 Regulations at 22 CFR Part 136 require that U.S. Government employees and their families do 

not profit personally from sales or other transactions with persons who are not themselves 

entitled to exemption from import restrictions, duties, or taxes. Should the Contractor experience 

importation or tax privileges in a foreign country because of its contractual relationship to the 

United States Government, the Contractor shall observe the requirements of 22 CFR Part 136 

and all policies, rules, and procedures issued by the chief of mission in that foreign country.  

CONTRACTOR IDENTIFICATION (JULY 2008)  

 Contract performance may require contractor personnel to attend meetings with government 

personnel and the public, work within government offices, and/or utilize government email.  

 Contractor personnel must take the following actions to identify themselves as non-federal 

employees:  
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1) Use an e-mail signature block that shows name, the office being supported and company 

affiliation (e.g. “John Smith, Office of Human Resources, ACME Corporation Support 

Contractor”);  

2) Clearly identify themselves and their contractor affiliation in meetings;  

3)   Identify their contractor affiliation in Departmental e-mail and phone listings whenever 

contractor personnel are included in those listings; and   

4)  Contractor personnel may not utilize Department of State logos or indicia on business cards.  

652.236-70 ACCIDENT PREVENTION (APR 2004)  

 (a)  General.  The Contractor shall provide and maintain work environments and procedures 

which will safeguard the public and Government personnel, property, materials, supplies, and 

equipment exposed to contractor operations and activities; avoid interruptions of Government 

operations and delays in project completion dates; and, control costs in the performance of this 

contract.  For these purposes, the Contractor shall:  

(1)  Provide appropriate safety barricades, signs and signal lights;  

(2)  Comply with the standards issued by any local government authority having jurisdiction over 

occupational health and safety issues; and,  

(3)  Ensure that any additional measures the Contracting Officer determines to be reasonably 

necessary for this purpose are taken.  

(4)  For overseas construction projects, the Contracting Officer shall specify in writing additional 

requirements regarding safety if the work involves:  

(i)  Scaffolding;  

(ii)  Work at heights above two (2) meters;  

(iii)  Trenching or other excavation greater than one (1) meter in depth;  

(iv)  Earth moving equipment;  

(v)  Temporary wiring, use of portable electric tools, or other recognized electrical 

hazards.  Temporary wiring and portable electric tools require the use of a ground fault circuit 

interrupter (GFCI) in the affected circuits; other electrical hazards may also require the use of a 

GFCI;  

(vi)  Work in confined spaces (limited exits, potential for oxygen less that 19.5 percent or 

combustible atmosphere, potential for solid or liquid engulfment, or other hazards considered to 
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be immediately dangerous to life or health such as water tanks, transformer vaults, sewers, 

cisterns, etc.);  

(vii)  Hazardous materials – a material with a physical or health hazard including but not limited 

to, flammable, explosive, corrosive, toxic, reactive or unstable, or any operations which creates 

any kind of contamination inside an occupied building such as dust from demolition activities, 

paints, solvents, etc.; or  

(viii)  Hazardous noise levels.  

 (b)  Records.  The Contractor shall maintain an accurate record of exposure data on all accidents 

incident to work performed under this contract resulting in death, traumatic injury, occupational 

disease, or damage to or theft of property, materials, supplies, or equipment.  The Contractor 

shall report this data in the manner prescribed by the Contracting Officer.  

 (c)  Subcontracts.  The Contractor shall be responsible for its subcontractors’ compliance with 

this clause.  

 (d)  Written program.  Before commencing work, the Contractor shall:  

(1)  Submit a written plan to the Contracting Officer for implementing this clause.  The plan shall 

include specific management or technical procedures for effectively controlling hazards 

associated with the project; and,  

(2)  Meet with the Contracting Officer to discuss and develop a mutual understanding relative to 

administration of the overall safety program.  

 (e)  Notification.  The Contracting Officer shall notify the Contractor of any non-compliance 

with these requirements and the corrective actions required.  This notice, when delivered to the 

Contractor or the Contractor’s representative on site, shall be deemed sufficient notice of the 

non-compliance and corrective action required.  After receiving the notice, the Contractor shall 

immediately take corrective action.  If the Contractor fails or refuses to promptly take corrective 

action, the Contracting Officer may issue an order suspending all or  

part of the work until satisfactory corrective action has been taken.  The Contractor shall not be 

entitled to any equitable adjustment of the contract price or extension of the performance 

schedule on any suspension of work order issued under this clause.  

652.242-73 AUTHORIZATION AND PERFORMANCE (AUG 1999)  

    (a) The Contractor warrants the following:  

    (1) That is has obtained authorization to operate and do business in the country or countries in 

which this contract will be performed;  
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    (2) That is has obtained all necessary licenses and permits required to perform this contract; 

and,  

    (3) That it shall comply fully with all laws, decrees, labor standards, and regulations of said 

country or countries during the performance of this contract.  

    (b) If the party actually performing the work will be a subcontractor or joint venture partner, 

then such subcontractor or joint venture partner agrees to the requirements of paragraph (a) 

of  this clause.  

652.243-70  NOTICES (AUG 1999)  

 Any notice or request relating to this contract given by either party to the other shall be in 

writing.  Said notice or request shall be mailed or delivered by hand to the other party at the 

address provided in the schedule of the contract.  All modifications to the contract must be made 

in writing by the Contracting Officer.  

I. LIST OF ATTACHMENTS  

 

ATTACHMENT 

NUMBER DESCRIPTION OF ATTACHMENT 

NUMBER OF 

PAGES 

Attachment 1    Breakdown of Price by Divisions of Specifications 1 

Attachment 2     Statement of Work 1 
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J.     QUOTATION INFORMATION  

A. QUALIFICATIONS OF OFFERORS  

 Offerors/quoters must be technically qualified and financially responsible to perform the work 

described in this solicitation.  At a minimum, each Offeror/Quoter must meet the following 

requirements:  

 (1) Be able to understand written and spoken English;  

 (2) Have an established business with a permanent address and telephone listing;  

 (3)  Be able to demonstrate prior construction experience with suitable references;  

 (4) Have the necessary personnel, equipment and financial resources available to perform the 

work;  

 (5) Have all licenses and permits required by local law;  

 (6)  Meet all local insurance requirements;  

 (7)  Have the ability to obtain or to post adequate performance security, such as bonds, 

irrevocable letters of credit or guarantees issued by a reputable financial institution;  

 (8) Have no adverse criminal record; and   

 (9) Have no political or business affiliation which could be considered contrary to the interests 

of the United States.  

B. SUBMISSION OF QUOTATIONS  

 This solicitation is for the performance of the construction services described in SCOPE 

OF WORK, and the Attachments which are a part of this request for quotation. 

    

Each quotation must consist of the following: 

VOLUME TITLE NUMBER OF 

COPIES* 

I Standard Form 18 including  a completed Attachment 1, 

"BREAKDOWN OF PROPOSAL PRICE BY DIVISIONS OF 

SPECIFICATIONS 

 

2 

II Performance schedule and Business Management/Technical 

Proposal 

2 
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Submit the complete quotation to the address indicated. If mailed, on Standard Form 18, or if 

hand-delivered, use the address set forth below:  

Caroline E. Harley Contracting Officer 

U.S. Embassy Dublin 

42 Elgin Road 

Ballsbridge 

Dublin 4 

The Offeror/Quoter shall identify and explain/justify any deviations, exceptions, or conditional 

assumptions taken with respect to any of the instructions or requirements of this request for 

quotation in the appropriate volume of the offer.       

Volume II: Performance schedule and Business Management/Technical Proposal.    

 (a)  Present the performance schedule in the form of a "bar chart" indicating when the various 

portions of the work will be commenced and completed within the required schedule.  This bar 

chart shall be in sufficient detail to clearly show each segregable portion of work and its planned 

commencement and completion date.    (b)  The Business Management/Technical Proposal shall 

be in two parts, including the following information:  

Proposed Work Information - Provide the following: 

 (1) A list of the names, addresses and telephone numbers of the owners, partners, 

and principal officers of the Offeror; 

 (2) The name and address of the Offeror's field superintendent for this project;   

 (3) A list of the names, addresses, and telephone numbers of subcontractors and 

principal materials suppliers to be used on the project, indicating what portions of the 

work will be performed by them; and, 

 

 Experience and Past Performance - List all contracts and subcontracts your company has 

held over the past three years for the same or similar work.  Provide the following information 

for each contract and subcontract: 

 

 (1) Customer's name, address, and telephone numbers of customer's lead contract 

and technical personnel; 

 (2) Contract number and type; 

 (3) Date of the contract award place(s) of performance, and completion dates; 

Contract dollar value; 

 (4) Brief description of the work, including responsibilities; and 

 (5) Any litigation currently in process or occurring within last 5 years. 

C.  52.236-27    SITE VISIT (CONSTRUCTION) (FEB 1995)  
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 (a)  The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and 

Conditions Affecting the Work, will be included in any contract awarded as a result of this 

solicitation.  Accordingly, offerors or quoters are urged and expected to inspect the site where 

the work will be performed.  

 (b)  A site visit has been scheduled for WEDNESDAY SEPTEMBER  9, 2015.   

(c)  Participants will meet at U.S. Ambassador’s Residence, Phoenix Park, Dublin 8. 

D.  MAGNITUDE OF CONSTRUCTION PROJECT  

 It is anticipated that the range in price of this contract will be:  USD $ 25,000.00 - $ 40,000.00 

or it’s EURO equivalent.   

E.  LATE QUOTATIONS.  Late quotations shall be handled in accordance with FAR.   

F.  52.252-1   SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 

1998)  

This contract incorporates the following provisions by reference, with the same force and effect 

as if they were given in full text.  Upon request, the Contracting Officer will make their full text 

available.  The offeror is cautioned that the listed provisions may include blocks that must be 

completed by the offeror and submitted with its quotation or offer.  In lieu of submitting the full 

text of those provisions, the offeror may identify the provision by paragraph identifier and 

provide the appropriate information with its quotation or offer.    

Also, the full text of a solicitation provision may be accessed electronically at: 

http://acquisition.gov/far/index.html/ or http://farsite.hill.af.mil/vffara.htm.  Please note these 

addresses are subject to change.    

If the Federal Acquisition Regulation (FAR) is not available at the locations indicated above, use 

the Department of State Acquisition website at http://www.statebuy.state.gov to access the link 

to the FAR, or use of an Internet "search engine" (for example, Google, Yahoo or Excite) is 

suggested to obtain the latest location of the most current FAR.  

The following Federal Acquisition Regulation provisions are incorporated by reference (48 CFR 

CH. 1):  

PROVISION  TITLE AND DATE  

52.204-6  DATA UNIVERSAL NUMBERING SYSTEM (DUNS) NUMBER (JULY 2013)  

52.204-7  SYSTEM FOR AWARD MANAGEMENT (JULY 2013)  

52.204-16   COMMERCIAL AND GOVERNMENT ENTITY CODE REPORTING (NOV 

2014)  
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52.214-34  SUBMISSION OF OFFERS IN THE ENGLISH LANGUAGE (APR 1991)     

52.215-1   INSTRUCTIONS TO OFFERORS--COMPETITIVE ACQUISITION (JAN 2004)  
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K. EVALUATION CRITERIA  

Award will be made to the lowest priced, acceptable, responsible quoter.  The Government 

reserves the right to reject quotations that are unreasonably low or high in price.  

The Government will determine acceptability by assessing the offeror's compliance with the 

terms of the RFQ.  The Government will determine responsibility by analyzing whether the 

apparent successful quoter complies with the requirements of FAR 9.1, including:  

· ability to comply with the required performance period, taking into consideration all existing 

commercial and governmental business commitments;  

· satisfactory record of integrity and business ethics;  

· necessary organization, experience, and skills or the ability to obtain them;  

· necessary equipment and facilities or the ability to obtain them; and  

· otherwise, qualified and eligible to receive an award under applicable laws and regulations.  

The following DOSAR is provided in full text:  

652.209-79 REPRESENTATION BY CORPORATION REGARDING AN UNPAID 

DELINQUENT TAX LIABILITY OR A FELONY CRIMINAL CONVICTION UNDER ANY 

FEDERAL LAW (SEPT 2014) (DEVIATION per PIB 2014-21)  

(a)    In accordance with section 7073 of Division K of the Consolidated Appropriations Act, 

2014 (Public Law 113-76) none of the funds made available by that Act may be used to enter 

into a contract with any corporation that –  

(1)   Was convicted of a felony criminal violation under any Federal law within the  

preceding 24 months, where the awarding agency has direct knowledge of the conviction, unless 

the agency has considered, in accordance with its procedures, that this further action is not 

necessary to protect the interests of the Government; or   

(2)   Has any unpaid Federal tax liability that has been assessed for which all judicial  

and administrative remedies have been exhausted or have lapsed, and that is not being paid in a 

timely manner pursuant to an agreement with the authority responsible for collecting the tax 

liability, where the awarding agency has direct knowledge of the unpaid tax liability, unless the 

Federal agency has considered, in accordance with its procedures, that this further action is not 

necessary to protect the interests of the Government.  

For the purposes of section 7073, it is the Department of State’s policy that no award may be 

made to any corporation covered by (1) or (2) above, unless the Procurement Executive has 
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made a written determination that suspension or debarment is not necessary to protect the 

interests of the Government.  

      (b)  Offeror represents that—  

(1)        It is [   ] is not [   ] a corporation that was convicted of a felony criminal violation under a 

Federal law within the preceding 24 months.  

(2)        It is [   ] is not [   ] a corporation that has any unpaid Federal tax liability that has been 

assessed for which all judicial and administrative remedies have been exhausted or have lapsed, 

and that is not being paid in a timely manner pursuant to an agreement with the authority 

responsible for collecting the tax liability.  
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SECTION L - REPRESENTATIONS, CERTIFICATIONS AND 

OTHER STATEMENTS OF OFFERORS OR QUOTERS 

L.1 52.204-3    TAXPAYER IDENTIFICATION (OCT 1998)  

(a) Definitions.  

 "Common parent", as used in this provision, means that corporate entity that owns or controls an 

affiliated group of corporations that files its Federal income tax returns on a consolidated basis, 

and of which the offeror is a member.  

 “Taxpayer Identification Number (TIN)", as used in this provision, means the number required 

by the IRS to be used by the offeror in reporting income tax and other returns.  The TIN may be 

either a Social Security Number or an Employer Identification Number.  

(b) All offerors must submit the information required in paragraphs (d) through (f) of this 

provision in order to comply with debt collection requirements of 31 U.S.C. 7701(c) and 3325 

(d), reporting requirements of 26 USC 6041, 6041A, and 6050M and implementing regulations 

issued by the Internal Revenue Service (IRS).  If the resulting contract is subject to the reporting 

requirements described in FAR 4.904, the failure or refusal by the offeror to furnish the 

information may result in a 31 percent reduction of payments   

(c) otherwise due under the contract.  

(d) The TIN may be used by the Government to collect and report on any delinquent amounts 

arising out of the offeror’s relationship with the Government (3l USC 7701( c)(3)).  If the 

resulting contract is subject to the payment reporting requirements described in FAR 4.904, the 

TIN provided hereunder may be matched with IRS records to verify the accuracy of the offeror’s 

TIN.  

(e) Taxpayer Identification Number (TIN).  

 TIN: ____________________________  

* TIN has been applied for.  

* TIN is not required because:  

* Offeror is a nonresident alien, foreign corporation, or foreign partnership that does not have 

income effectively connected with the conduct of a trade or business in the U.S. and does not 

have an office or place of business or a fiscal paying agent in the U.S.;  

* Offeror is an agency or instrumentality of a foreign government;  

* Offeror is an agency or instrumentality of the Federal Government.  
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(e) Type of Organization.   

* Sole Proprietorship;  

* Partnership;  

* Corporate Entity (not tax exempt);  

* Corporate Entity (tax exempt);  

* Government Entity (Federal, State or local);  

* Foreign Government;   

* International organization per 26 CFR 1.6049-4;  

* Other _________________________________.  

(f)  Common Parent.  

* Offeror is not owned or controlled by a common parent as defined in paragraph (a) of this 

clause.  

* Name and TIN of common parent:  

Name _____________________________  

TIN  ______________________________           

(End of provision)  

L.2     52.204-8 ANNUAL REPRESENTATIONS AND CERTIFICATIONS (NOV 2014)  

(a)(1) The North American Industry Classification System (NAICS) code(s) for this acquisition 

is/are:  

 236118 - Construction Management, residential remodeling   

236220 - Construction Management, commercial and institutional building or Warehouse 

construction   

237110 - Construction Management, water and sewage line and related structures  

237310 - Construction Management, highway road, street or bridge  

237990 - Construction Management, outdoor recreation facility   
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(2) The small business size standard is $36.5 Million USD.   

(3) The small business size standard for a concern which submits an offer in its own name, other 

than on a construction or service contract, but which proposes to furnish a product which it did 

not itself manufacture, is 500 employees. (b)(1) If the provision at 52.204-7, System for Award 

Management, is included in this solicitation, paragraph (d) of this provision applies. (2) If the 

provision at 52.204-7 is not included in this solicitation, and the offeror is currently registered in 

the System for Award Management (SAM), and has completed the Representations and 

Certifications section of SAM electronically, the offeror may choose to use paragraph (d) of this 

provision instead of completing the corresponding individual representations and certifications in 

the solicitation. The offeror shall indicate which option applies by checking one of the following 

boxes:  

[  ] (i) Paragraph (d) applies.  

[  ] (ii) Paragraph (d) does not apply and the offeror has completed the individual representations 

and certifications in the solicitation.  

(c)(1) The following representations or certifications in SAM are applicable to this solicitation as 

indicated: (i) 52.203-2, Certificate of Independent Price Determination. This provision applies to 

solicitations when a firm-fixed-price contract or fixed-price contract with economic price 

adjustment is contemplated, unless— (A) The acquisition is to be made under the simplified 

acquisition procedures in Part 13;  

(B) The solicitation is a request for technical proposals under two-step sealed bidding 

procedures; or  

(C) The solicitation is for utility services for which rates are set by law or regulation. (ii) 52.203-

11, Certification and Disclosure Regarding Payments to Influence Certain Federal Transactions. 

This provision applies to solicitations expected to exceed $150,000. (iii) 52.204-3, Taxpayer 

Identification. This provision applies to solicitations that do not include the provision at 52.204-

7, System for Award Management. (iv) 52.204-5, Women-Owned Business (Other Than Small 

Business). This provision applies to solicitations that—  

(A) Are not set aside for small business concerns;  

(B) Exceed the simplified acquisition threshold; and  

(C) Are for contracts that will be performed in the United States or its outlying areas. (v) 52.209-

2, Prohibition on Contracting with Inverted Domestic Corporations—Representation. This 

provision applies to solicitations using funds appropriated in fiscal years 2008, 2009, 2010, or 

2012. (vi) 52.209-5, Certification Regarding Responsibility Matters. This provision applies to 

solicitations where the contract value is expected to exceed the simplified acquisition threshold. 

(vii) 52.214-14, Place of Performance—Sealed Bidding. This provision applies to invitations for 

bids except those in which the place of performance is specified by the Government. (viii) 

52.215-6, Place of Performance. This provision applies to solicitations unless the place of 
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performance is specified by the Government. (ix) 52.219-1, Small Business Program 

Representations (Basic & Alternate I). This provision applies to solicitations when the contract 

will be performed in the United States or its outlying areas.  

(A) The basic provision applies when the solicitations are issued by other than DoD, NASA, and 

the Coast Guard.  

(B) The provision with its Alternate I applies to solicitations issued by DoD, NASA, or the Coast 

Guard. (x) 52.219-2, Equal Low Bids. This provision applies to solicitations when contracting by 

sealed bidding and the contract will be performed in the United States or its outlying areas. (xi) 

52.222-22, Previous Contracts and Compliance Reports. This provision applies to solicitations 

that include the clause at 52.222-26, Equal Opportunity. (xii) 52.222-25, Affirmative Action 

Compliance. This provision applies to solicitations, other than those for construction, when the 

solicitation includes the clause at 52.222-26, Equal Opportunity. (xiii) 52.222-38, Compliance 

with Veterans’ Employment Reporting Requirements. This provision applies to solicitations 

when it is anticipated the contract award will exceed the simplified acquisition threshold and the 

contract is not for acquisition of commercial items. (xiv) 52.223-1, Biobased Product 

Certification. This provision applies to solicitations that require the delivery or specify the use of 

USDA–designated items; or include the clause at 52.223-2, Affirmative Procurement of 

Biobased Products Under Service and Construction Contracts. (xv) 52.223-4, Recovered 

Material Certification. This provision applies to solicitations that are for, or specify the use of, 

EPA–designated items. (xvi) 52.225-2, Buy American Certificate. This provision applies to 

solicitations containing the clause at 52.225-1. (xvii) 52.225-4, Buy American—Free Trade 

Agreements—Israeli Trade Act Certificate. (Basic, Alternates I, II, and III.) This provision 

applies to solicitations containing the clause at 52.225-3.  

(A) If the acquisition value is less than $25,000, the basic provision applies.  

(B) If the acquisition value is $25,000 or more but is less than $50,000, the provision with its  

Alternate I applies.  

(C) If the acquisition value is $50,000 or more but is less than $79,507, the provision with its 

Alternate II applies.  

(D) If the acquisition value is $79,507 or more but is less than $100,000, the provision with its 

Alternate III applies. (xviii) 52.225-6, Trade Agreements Certificate. This provision applies to 

solicitations containing the clause at 52.225-5. (xix) 52.225-20, Prohibition on Conducting 

Restricted Business Operations in Sudan—Certification. This provision applies to all 

solicitations. (xx) 52.225-25, Prohibition on Contracting with Entities Engaging in Certain 

Activities or Transactions Relating to Iran-Representation and Certifications. This provision 

applies to all solicitations. (xxi) 52.226-2, Historically Black College or University and Minority 

Institution Representation. This provision applies to solicitations for research, studies, supplies, 

or services of the type normally acquired from higher educational institutions.  

(2) The following certifications are applicable as indicated by the Contracting Officer:  
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[Contracting Officer check as appropriate.] __ (i) 52.204-17, Ownership or Control of Offeror. 

__ (ii) 52.222-18, Certification Regarding Knowledge of Child Labor for Listed End Products. 

__ (iii) 52.222-48, Exemption from Application of the Service Contract Labor Standards to 

Contracts for Maintenance, Calibration, or Repair of Certain Equipment- Certification. __ (iv) 

52.222-52, Exemption from Application of the Service Contract Labor Standards to Contracts for 

Certain Services-Certification. __ (v) 52.223-9, with its Alternate I, Estimate of Percentage of 

Recovered Material Content for EPA–Designated Products (Alternate I only). __ (vi) 52.227-6, 

Royalty Information.  

__ (A) Basic.  

__(B) Alternate I. __ (vii) 52.227-15, Representation of Limited Rights Data and Restricted 

Computer Software.  

(d) The offeror has completed the annual representations and certifications electronically via the 

SAM website accessed through https://www.acquisition.gov. After reviewing the SAM database 

information, the offeror verifies by submission of the offer that the representations and 

certifications currently posted electronically that apply to this solicitation as indicated in 

paragraph (c) of this provision have been entered or updated within the last 12 months, are 

current, accurate, complete, and applicable to this solicitation (including the business size 

standard applicable to the NAICS code referenced for this solicitation), as of the date of this 

offer and are incorporated in this offer by reference (see FAR 4.1201); except for the changes 

identified below [offeror to insert changes, identifying change by clause number, title, date]. 

These amended representation(s) and/or certification(s) are also incorporated in this offer and are 

current, accurate, and complete as of the date of this offer.  

FAR Clause #            Title            Date      Change  

      ____________        _________       _____  

     _______  

Any changes provided by the offeror are applicable to this solicitation only, and do not result in 

an update to the representations and certifications posted on SAM.  

(End of provision)  

L.3. 52.225-18    PLACE OF MANUFACTURE (SEPT 2006)  

 

(a) Definitions. As used in this clause—  

“ Manufactured end product” means any end product in Federal Supply Classes (FSC) 

1000-9999, except—  

(1) FSC 5510, Lumber and Related Basic Wood Materials;  

(2) Federal Supply Group (FSG) 87, Agricultural Supplies;  

(3) FSG 88, Live Animals;  

(4) FSG 89, Food and Related Consumables;  
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(5) FSC 9410, Crude Grades of Plant Materials;  

(6) FSC 9430, Miscellaneous Crude Animal Products, Inedible;  

(7) FSC 9440, Miscellaneous Crude Agricultural and Forestry Products;  

(8) FSC 9610, Ores;  

(9) FSC 9620, Minerals, Natural and Synthetic; and  

(10) FSC 9630, Additive Metal Materials.  

 

“Place of manufacture” means the place where an end product is assembled out of 

components, or otherwise made or processed from raw materials into the finished product that is 

to be provided to the Government. If a product is disassembled and reassembled, the place of 

reassembly is not the place of manufacture.  

 

(b) For statistical purposes only, the offeror shall indicate whether the place of manufacture of 

the end products it expects to provide in response to this solicitation is predominantly—  

 

(1) [   ]  In the United States (Check this box if the total anticipated price of offered 

end products manufactured in the United States exceeds the total anticipated 

price of offered end products manufactured outside the United States); or  

(2) [   ] Outside the United States.  

(End of provision) 

  

L.4 AUTHORIZED CONTRACTOR ADMINISTRATOR 

 

If the offeror does not fill-in the blanks below, the official who signed the offer will be deemed 

to be the offeror's representative for Contract Administration, which includes all matters 

pertaining to payments. 

 

Name:     

Telephone Number: 

Address: 

 

 

 

[Proposal Note: If the bidder/offeror has indicated “yes” in blocks (a)(1), (2), or (3) of the 

following provision, the bidder/offeror shall include Defense Base Act insurance costs 

covering those employees in their proposed prices.  The bidder/offeror may obtain DBA 

insurance directly from any Department of Labor approved providers at the DOL website 

at http://www.dol.gov/owcp/dlhwc/lscarrier.htm.] 

 

L.5 652.228-70    DEFENSE BASE ACT – COVERED CONTRACTOR EMPLOYEES 

(JUN 2006) 

 

http://www.dol.gov/owcp/dlhwc/lscarrier.htm
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(a) Bidders/offerors shall indicate below whether or not any of the following categories of 

employees will be employed on the resultant contract, and, if so, the number of such employees: 

 

Category Yes/No Number 

(1) United States citizens or residents   

(2) Individuals hired in the United States, 

regardless of citizenship   

(3) Local nationals or third country 

nationals where contract performance 

takes place in a country where there are 

no local workers’ compensation laws  

 

local nationals:  

 

third-country nationals:  

(4) Local nationals or third country 

nationals where contract performance 

takes place in a country where there are 

local workers’ compensation laws  

 

local nationals:  

 

third-country nationals:  

 

(b)  The Contracting Officer has determined that for performance in the country of Ireland – 

 

 Workers’ compensation laws exist that will cover local nationals and third country 

nationals. 

 

 Workers’ compensation laws do not exist that will cover local nationals and third 

country nationals. 

 

(c)  If the bidder/offeror has indicated “yes” in block (a)(4) of this provision, the bidder/offeror 

shall not purchase Defense Base Act insurance for those employees.  However, the 

bidder/offeror shall assume liability toward the employees and their beneficiaries for war-hazard 

injury, death, capture, or detention, in accordance with the clause at FAR 52.228-4. 

 

(d) RESERVED 

(End of provision) 
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ATTACHMENT # 1  - SAMPLE BREAKDOWN OF PRICE BY DIVISIONS OF 

SPECIFICATIONS 

 

(1) DIVISION/DESCRIPTION  (2) LABOR (3) MATERIALS (4) OVERHEAD 

(5) PROFIT (6) TOTAL  

1. General Requirements 

2. Site Work 
 

3. Concrete 

4. Masonry 

 

 

5. Metals 

6. Wood and Plastic 

 

 

7. Thermal and Moisture 

8. Doors and Windows 

 

 

9. Finishes 

10. Specialties 

 

 

11. Equipment  

12. Furnishings 

 

 

13. Special Construction 

14. Conveying Systems 

 

 

15. Mechanical 

16. Electrical 

 

 

 

17. Plumbing 

18. Carpentry   

 

 

 

 

 

 

 

 

19. Painting 

 

 

20. VAT 

 

 

 

EURO 

 

 

EURO 

 

Allowance Items 

 
 

TOTAL PROPOSAL PRICE: 

 

EURO 
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Alternates (list separately; do not total): 

 

 

Offeror:   Date  

 

 

 

 

 

ATTACHMENT # 2 –  SPECIFICATIONS 

 

The US Embassy seeks the services of a qualified and experienced contractor to carry out 

refurbishments at a cottage on the Deerfield grounds of the Phoenix Park. The work will involve 

at a minimum the following components; 

The specific works will involve the complete renovation of the existing external and internal 

building fabric of the Ground Floor and First Floor areas of the Stewart’s Cottage; to eliminate 

all apparent and/or unforeseen dilapidated areas affected by rainwater ingress, leaking plumbing 

pipe work or low pressure hot water (LPHW)  heating pipe work and all areas of dilapidation.  

All defects shall be demolished and removed off site and replaced with similar materials to 

maintain integrity of cottage which has particular listed external design details.     

The objective of this scope of works shall be considered as refurbishment of two story cottage; to 

facilitate modern office, kitchen, utility room, staff canteen & reference library, storeroom, male 

and female locker rooms, showers,  toilets areas and public toilet.  All floor areas will be 

replaced with Marmoleum complete with integral formed skirting detail to facilitate ease of 

cleaning. 

The existing cottage comprises areas described as follow; 

Ground Floor: 

1. Front Entrance Hall; 

2. Main Stairwell and Storage Closet underneath; 

3. Working Office; 

4. Staff Canteen and Reference Library; 

5. Kitchen, Utility Area and Hot Press; 

6. Storeroom and Utility Area. 

First Floor: 

1. Main Stairwell and Landing; 

2. Public Toilet Area; 

3. Male Staff Locker Room; 
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4. Male Staff Change Room; 

5. Male Staff Toilet and Shower Area; 

6. Female Staff Locker Room. 

External Works/Demolition 

1. Scrape off all loose and flaking paint finishes to all external sand and cement rendered 

wall sections; 

2. Seal all external wall sections with external wall primer ready for two coats of Sandtex,  

Dulux Weathershield, or similar grade external paint finish in specified colour; 

3. All external timber windows and doors to have rotten timber replaced and/or filled with 

exterior wood filler, scrape off loose paint, course sanded, filled and sanded with one coat 

of oil based primer and two coats of Dulux, or similar gradeGloss Finish in specified 

colour; 

4. Scrape off loose paint on all concrete and/or stone window sills; to be sanded for one coat 

of primer and two coats of Sandtex,Dulux Weathershield or similar grade external paint 

finish in specified colour; 

Excavations and Foundations 

1. Inspect all areas of external excavation works and existing tar macadam pathways and 

stone cobble entrance areas.  Ensure that all ground works is finished compacted and 

level  so that there is no apparent uneven steps or potential  loose stone paving slabs; 

2. Inspect all perimeter foundation at ground level and prepare for paint finish to chamfered 

edge in Black Dulux Weathershield or similar grade paint.   

Brickwork, Blockwork and All Associated Work 

1. Ensure that adjoining brick retaining wall connected to the building are in good 

condition; to replace any loose lime mortar eliminating potential rainwater ingress; 

2. Repair or replace sections of sand and cement capping on top of adjoining brick boundary 

walls. 

Ground Floor and Associated Work 

1. Removal of all existing linoleum floor covering, cork floor covering and timber skirting 

details throughout; 

2. Ensure all concrete sub-floor is level and in sound condition for laying new floor finish; 

3. Installation of new Marmoleum, or similar grade floor covering throughout ground floor 

areas in specified finish and complete with integral formed skirting details throughout; 

4. Removal of existing doors, frames and saddle boards for disposal off site; 

5. Installation of new 30-minute Fire Doors complete with factory finish; 
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6. Installation of new stainless steel ironmongery and Euro Cylinder Master Key lock 

system;  

7. Remove all water damaged sand and cement skim coat plaster wall section and/or 

damaged dry lining plasterboard wall sections; 

8. Replacement of all sand and cement skim coat plaster wall sections and dry lining 

plasterboard wall sections; 

9. Skim coat bonding and/or plastering at base of all walls to infill level and smooth wall 

finish to finish floor level for installation of raised integral formed Marmoleum, or 

similar grade skirting; 

10. Remove all water damaged plasterboard ceiling sections; 

11. Replacement of plasterboard ceiling sections with skim coat plasterboard finish; 

12. Prepare all walls and ceilings for painting (by others); 

13. Prepare all joinery of new door frames and doors for painting (by others); 

14. Inspection of all existing electrical circuits for General Services and Lighting; to replace 

any loose or damaged sockets, switches, etc. 

15. Remove all existing surface mounted light fittings and replace with medium quality low 

voltage LED Fittings; 

16. Remove all recessed light fittings in FAC Storeroom and replace with GE low voltage 

surface mounted LED Fittings;  

Scaffolding 

1. Mobile scaffolding will be required to access the external walls and brick wall sections; 

2. Scaffolding shall be erected by certified personnel. 

External & Internal Doors (Existing) 

 Door G1 = External Front Door (timber  4 panel door) 

 Door G2 = External  Front Kitchen Door (timber 15 pane glazed door) 

 Door G3 = Internal Kitchen Door (Flush door) 

 Door G4 = External Front Glass Sliding Door (PVC double glazing) 

 Door G5 = External Rear Office Door (timber 4 panel glazed door) 

 Door G6 = External Rear   Staff Canteen (timber 4 panel glazed door) 

 Door G7 = Internal FAC Storeroom Door (timber 15 pane glazed door) 

 Door G8 = Internal  Office Door (flush door) 

 Door G9 = Internal  Staff Canteen (flush door) 

 Door F10 = Public Toilet Door (flush door) 

 Door F11 = Male Locker Room Door (flush door) 

 Door F12 = Male Locker Room Toilet Door (requires new flush door and frame) 

 Door F13 = Female Locker Room Door (flush door) 

 Door F14 = Female Toilet Door (requires new flush door and frame) 



43 
 

All external doors to be maintained and prepared for paint finish including replacement of 

existing ironmongery to upgrade stainless steel hinges, new medium grade stainless steel lever 

handles and euro cylinder locksets for master key configuration.   

Remove all internal doors and frames to be replaced with new door frames including 30-minute 

flush fire doors with factory finish.  All new doors to have stainless steel hinges, new medium 

grade lever handles and euro locksets for master key configuration.  Note: the existing internal 

doors must be site measured to allow for fire door manufacturers to make up bespoke sizes to fit 

various dimensions thereby eliminating any requirement to replace existing internal door frames. 

External Windows (Existing)  

 Window G1 = Gable End FAC Storeroom (PVC double glazing) 

 Window G2 = Storeroom Velux Skylights (2 no.) 

 Window G3 = Office Front Window (timber 15 pane top hinge casement) 

 Window G4 = Office Rear Bay Windows (timber 9 pane single gazed) 

 Window G5 = Staff Canteen Front Window (timber 15 pane top hinge casement) 

 Window G6 = Staff Canteen Rear Bay Windows (timber 9 pane single gazed) 

 Window G7 = Kitchen/Utility Gable End (timber 24 pane top hinge and side hinge 

casement) 

 Window F8 = Stairwell Window (6 pane top hinge casement) 

 Window F9 = Public Toilet Window (single pane side hinge casement) 

 Windows F 10 & F11 = Male Locker Room (6 pane top hinge casement) 

 Window F12 = Male Locker Room Toilet Velux Skylight 

 Windows F13 & F14 = Female Locker Room (6 pane top hinge casement) 

All timber windows inspected to ensure proper closure and weather sealant where required.  

Replace all damaged or rotten timber glazing beads, especially concerning the two rear bay 

window and door enclosures at  Office and  Staff Canteen.   

All internal doors and frames to be replaced with 30minute fire doors complete with stainless 

steel hinges, medium grade lever handles and euro cylinder master key locksets with thumb 

turns.  All shall be flush doors for paint finish (by others). 

A contingency price should be considered to replace single glazing with double glazing of 18 

fixed panes in these two sections of bay windows; to include new glazing slips. It is 

recommended to install double glazing to reduce the rate of heat loss through these exposed bay 

windows which are affected by the prevailing south westerly wind and severe weather.   Supply 

and install new internal and external glazing beads including treatment of any rotten timber with 

specialist external wood fillers and stabilizing treatment. 

Internal Walls and Floors 
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1. Construction of new partition to form a Female Change Room and Shower area and 

enclosed partition with door and frame to form new Female toilet room; 

2. Construction of new partition to form revised plan of  Male Change Room and Shower 

area and enclosed partition with door and frame to form revised plan of addition shower 

enclosures and toilet area; 

3. All internal walls to be finished smooth in all areas whether in sand & cement skim coat 

plaster or dry lined plasterboard skim coat plastered finish; 

4. Removal of all existing wall covering including heavy  anaglyptic paper; 

5. Supply and installation skim coat plaster to serious dilapidated wall finished ready for 

paint; 

6. All floor areas to be make good for supply and installation of Marmoleum, or simirar 

grade Floor Covering finish including integral formed skirting detail throughout ; 

7. Ensure that all seems in Marmoleum, or similar grade are “joint welded” with floor 

manufactures sealant to match finish colour. 

Internal Doors and Ironmongery 

1. All external and internal doors ironmongery to be replaced and internal flush 30-minute 

fire doors manufactured to suit existing frames wherever required and/or for new door 

and frame in Female toilets and Male toilets area where new plasterboard partitions are to 

be constructed. 

2. Ensure that all doors are lockable with euro cylinder master key set c/w thumb turn; 

3. All doors and frames to be sanded, filled ready for paint finish (by others); 

4. All external and internal doors and frames to be painted with 1 coat primer and 2 coats 

Dulux Satinwood, Eggshell, or similar oil based “Stone White” enamel. 

5. Note: consideration to paint finish external doors in accent colour black enamel;  to 

match overall finish schedule of adjacent Farmyard outbuildings and sheds. 

Kitchen Units and Fittings 

1. Removal of existing kitchen base units, upper units, worktop, sink and hob; 

2. Supply and installation of kitchen base units and upper units as required;  (utilize client’s 

existing base cabinets, upper cabinets, doors and worktops so to match exact details for 

all additional required cabinets) 

3. Removal of existing ceramic wall tiles; 

4. Make good all areas of walls affected by tile removal in skim coat plastering to finish 

floor level; 

5. Removal of damaged section of plasterboard ceiling; 

6. Supply and installation of new stainless steel sink and taps; 

7. Installation of inset induction hob; (Appliances supplied by Client) 

8. Supply and installation of stainless steel backing sheet to induction hob (600mm) and 

stainless steel extraction hood with extract vent penetration through external wall; 
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9. Inspection of cabling and re-installation of General Services electrical circuits; 

10. Installation of low voltage LED Emergency (non- maintained) Light fittings. 

Utility Units and Fittings; 

1. Installation of new utility base cabinets and worktop; 

2.  Installation of existing white Belfast sink (supplied by client)-supply and installation of 

new taps; 

3. Make good all Hot Press door and frame and prepare for paint finish in one coat oil based 

primer and two coats Dulux Satinwood or similar grade paint 

4. Supply and installation of medium grade, neutral color ceramic wall tiles over kitchen 

counter areas and over utility area counter to ceiling height. 

Staircase and Associated Works 

1. Remove all existing linoleum off stair treads, risers and landings; retain existing stair 

nosings; replace with Marmoleum, of similar grade flooring finish; 

2. Removal of all existing anaglyptic wall covering in Front Entrance Lobby area and 

Stairwell; 

3. Make good all affected wall areas in skim coat plaster finish, ready for paint; 

4. Sand and fill all existing balustrade and handrail for one coat oil base primer and two 

coats Dulux Satinwood, or similar grade paintfinish 

5. Sand existing mahogany hardwood hand railing ready for stain and varnish (by others); 

6. Sand, fill and paint finish existing skirting board fitted throughout the stairwell; 

7. Sand, fill and paint finish existing attic hatchway. 

IMPORTANT NOTE: The new skirting board required throughout the interior on both the 

Ground Floor and First Floor levels to match exact detail of existing detail in ground floor 

entrance lobby. 

Plasterboard, Plastering and Coving 

1. Ensure that all existing anaglyptic wall covering is removed off walls throughout the 

entire Ground and First Floor areas; 

2. Make good all affected wall areas with sand and cement skim coat plaster finishes and/or 

dry lining plasterboard skim coat finishes ready for paint; 

3. Make good all affected ceiling areas with plasterboard skim coat finishes ready for paint. 

4. Make good all areas affected by damp proofing contractors either in sand and cement 

rendering of bonding coatings prior to skim coat plaster finishes located along external 

walls at ground floor levels. 

Plumbing, Heating and Sanitary Fittings 

1. Inspection of the existing Ideal Logic Heat 30 gas condenser boiler to remain in situ; 
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2. Inspection of the existing hot water storage tank adjacent to boiler; 

3. Remove existing radiator in Utility area of kitchen and re-installation centre line along 

the rear external wall of Kitchen/Utility room; 

4. Plumbing water supply and PVC waste for new location of stackable washing machine 

and condenser dryers along the internal wall at end of Utility counter; 

5. Plumbing water supply and PVC waste pipe work for new stainless steel sink with hot 

and cold water taps  which shall be a deep utility sink to enable filling of buckets for mop 

cleaning floors and wash/rinse personnel’s gear such as rubber boots, etc; 

6. Plumbing water supply and PVC waste to new stainless steel kitchen sink; 

7. Male Locker Room: plumbing water supply and waste pipe work for 2 no Shower 

Enclosures, 1 no. Urinal, 1 no. Toilet and 1 no. Wash Hand Basin.  Investigate existing 

hot and cold water supply to shower mixers valves ensuring adequate pressure of booster 

pump set; 

8. Female Locker Room: plumbing water supply and waste pipe work for 2 no Shower 

Enclosures; 1 no. Toilet and 1 no. Wash Hand Basin.  Investigate existing hot and cold 

water supply to shower mixers valves ensuring adequate pressure of booster pump set.  

Note that this shower and toilet area to be constructed with similar details and 

dimensions to existing partitioned area in male locker room; 

9. Public Toilet off stairwell landing: All existing sanitary fittings and bath to be removed 

off site.  Supply and install new plumbing configuration of water supply, waste water 

pipe work, Toilet and Wash Hand Basin for general use by staff and visitors. 

1. Make good all ground floor sockets repositioned subsequent to damp proofing works for 

first fix prior to walls being plastered and second fix of socket; 

2. Supply and installation of hand held hair dryers in both male locker room and female 

locker rooms; 

3. Supply and installation of adequate low voltage lighting in shower enclosure areas, toilets 

and male/female locker rooms; 

4. Supply and installation of surface mounted medium grade low voltage LED lighting in all 

Ground floor areas including; Front Entrance Hall; Main Stairwell and under stairs 

storage closet (location of Distribution Board); Office; Staff Canteen and Reference 

Library; Kitchen, Utility Area; Storeroom; 

5. Supply and installation of surface mounted medium grade low voltage LED lighting in all 

First floor areas including; Stairwell Landing; Male Locker Room, Changing Area, 

Shower Enclosures and Toilet; Female Locker Room, Changing Area, Shower Enclosure 

and Toilet; Public Toilet Area. 

6. Supply and installation of all required network communication cabling and terminal 

boxes in Office and Canteen Reference Library (for a location of PC with Internet 

access). 

Floors and Finishes 
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1. Removal of all existing linoleum and cork tile floor coverings in all Ground Floor and 1
st
 

Floor areas; 

2. Investigation of existing ground sub- floor concrete floor finish to make good any uneven 

areas with floor levelling compound; 

3. Investigation of existing 3mm hardboard sub-floor in all areas of 1
st
 floor and make good 

any dilapidation. 

4. To concrete saw cut trench for new supply and return LPHW pipe work in 

Kitchen/Utility floor area for relocation of existing radiator.  To insulate pipe work and 

infill trench with cement; 

5. Cut out section of sub-floor in Female Locker Room to accommodate supply and return 

LPHW pipe work for new radiators in female toilet and shower rooms; 

6. Remove any damp or rotten timber floor boards on the first floor; to supply and install 

new floor boards as required to affected areas; 

7. Remove all door saddles and replace as required; 

8. Supply and installation of Marmoleum or similar gradefloor finish to all areas cut and 

fitted tight to new and/or existing skirted boards.  Marmoleum or similar grade samples 

to be provided which are graded suitable for purpose and appropriate colour sample.  

Note that the existing floor finish is dark grey colour. 

Ceramic Wall Tiling 

1. Removal of all existing Ceramic Wall Tiling in Kitchen, Male Locker Room, Female 

Locker Room and 1
st
 floor Toilet/Bath area; 

2. Supply and installation of medium grade, neutral color Ceramic Wall Tiling from work 

top level to ceiling height in Kitchen and Utility Area; 

3. Supply and installation of medium grade, neutral color Ceramic Wall tiling to all areas 

from above timber skirting to ceiling height on all areas of Male and Female Changing 

Areas, Shower Enclosures and Toilet Areas; 

4. Supply and installation of medium grade, neutral color Ceramic Wall Tiling to all walls 

from above timber skirting to ceiling height in Public Toilet Area;  

5. Ensure that all exposed corners to window reveals and partition wall sections are finished 

in proprietary plastic corner round details in similar colour finish to ceramic tile. 

6. Provide samples of ceramic tiles; to suit a simple basic office type design criteria 

throughout and awaiting final confirmation of specific colour specification.  

External Decorations 

1. All external soffit and facia boards to be finished in 1 coat primer and 2 coats black oil 

based enamel; 

2. All external timber windows and doors to be finished in 1 coat primer and 2 coats white 

oil based enamel; 
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3. All external sand and cement rendered walls to be painted in 2 coats Sandtex, Dulux 

Weathershield, or similar grade paint inwhite finish; 

4. All external chimney breasts to be painted in 2 coats Sandtex,Dulux Weathershield, or 

similar grade paint inwhite finish; 

5. All external foundation to be painted in 2 coats Sandtex,Dulux Weathershield, or similar 

grade paint in black finish; 

Internal Decorations 

1. All internal plasterboard ceiling to be painted by others; 

2. All internal walls of either dry lining plasterboard or skim coat plaster to be painted by 

others; 

3. All internal joinery including skirting boards; window boards; timber windows; door 

frames and doors; Hot Press door and frame; stairs stringers,  balustrades and storage 

door and frame to be painted by others; 

4. All radiators to be painted by others; 

NOTE: 

All painting works shall be undertaken by client.  The affected areas throughout must be 

prepared ready for paint finishes by contractor,  including all internal sections of ceilings, walls 

and joinery works that have been attended for repairs, replacements, filling, sanding and cleaning 

prior to attendance by client’s painters. 

All external painting works shall be carried out by contractor. 

General: 

Contractor to supply all certificates and guarantees for this work. 

The work area shall be tidied up and all tools, materials and equipment shall be cleaned up 

thoroughly on a daily basis. 

Contractor to verify all measurements and quantities as no adjustment will be made once contract 

is awarded.  
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